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RESURFACING SCHEDULE

ci\projects\dld00203\d900203sc.m32 LV=2-4,6-60,62,63

FriDec 19 10:02:35 2003

F.A.P.
RTE. SECTION

TOTAL SHEET
COUNTY SHEETS NO

331 *

* % 93 17

STA.

TO STA.

FED. ROAD DIST. NO.

ILLINOIS FED. AID PROJECT

*(1-4)RS, (1-3)RS-1

POLYMERIZED POLYMERIZED * % JACKSON/WILLIAMSON
BITUMINOUS BITUMINOUS BITUMINOUS BITUMINOUS LEVELING
CONCRETE CONCRETE - CONCRETE CONCRETE BINDER
SURFACE SURFACE BINDER BINDER ( MACHINE BITUMINOQUS AGGREGATE
COURSE, COURSE, COURSE, COURSE, METHOQOD), MATERIALS (PRIME COAT)
LOCATION SUPERPAVE SUPERPAVE, SUPERPAVE, SUPERPAVE, SUPERPAVE, ( PRIME COAT)
STATION TO STATION MIX D", N39O MIX”E”, NI105 IL-19.0, N90O IL-19. 0, N105 N9O _ _
TON TON TON TON TON GALLON TON
327+76. 23 T0 335+18. 83 153. 3 230. 7 252.5 4,2
336+81. 17 T0 351+16 296. 3 445, 1 487. 8 8. 2
351+16 TO 359+41.03 LT TURN LANE AND MEDIAN 115. 3 76. 8 156. 5 2.6
351+16 TO 359+41.03 THRU LANES 169. 9 255, 2 247.5 4, 1
359+41.03 TO 372+59. 72 272.3 409. 6 448, 4 7.5
372+59. 72 T0 411+65 806. 4 1,213.0 1, 327. 8 22.3
411+65 TO 420+76. 04 187. 1 200. 4 3.3
420+76.04 TO 456+60Q. 70 740, 2 1,113.4 1,218. 8 20. 4
456+60. 70 TO 461+00 RT TURN LANE 38. 5 25. 6 41,2 0.7
456+60. 70 _TO 461+00 THRU LANES 90. 7 135. 9 114. 2 1. 9|
461+00 TO 465+00 82. 6 124. 2 136. 0 2.3
468+62 TO 473+52 RT TURN L ANE 42.0 28. 0 64. 6 1.1
468+62 TO 472+82 LT TURN LANE 33.5 22.3 61. 1 1. Of
468+62 TO 474+13 THRU LANES 113. 1 170. 1 134. 0 2.3
SIDEROADS:
~ NORTH_SPILLWAY / SAN DIEGO
0+22. 71 TO 0+95.89 / 29+25 TO 31426 90. 136. 2 97. 3 1.6
SOUTH SPILLWAY
4+21,47 TO 8+77.6 __ RT _TURN LANE 42. 62. 8 45, Q 0.8
4+21.47 T0 17+34 752. 1,128.0 805. 7 13. 4
CAMBRIA
0+00 TO 2+18 158. 105. 6 169. 7 2. 8
SOUTH CAMPGROUND
5412, 04_T0 5+80 54. 1 36. 1 58. 0 1.0
5480 TO 7+20 64. 1 43, 1 69. 3 1.2
7+20 TO 10+05.4 95. 9 63. 9 102. 7 1.7
NORTH DIVISION
IN+25 TO 4N+19 99. 7 66. 5 106. 8 1.8
SOUTH DIVISION
1S+72 TO 10S+98 204, 136. 8 219. 5 3.6
FROM _ENTRANCE AND SIDE _ROAD SCHEDULE 303. 0 4, 4
WILLIAMSON COUNTY TOTALS: 1,462.0 10, 260. 0 1, 327.0 14, 250. 0 683. 0 17, 828. 0 293, 3
PROJECT TOTALS: 1, 462 10, 687 1, 327 14, 892 683 18, 530 305
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